NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/06/2009

Control 0918-00-150
Project NH 2009(207)
Highway VA

County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: NH 2009(207) CONTROL: 0918-00-150
COUNTY: DALLAS
LETTING: 01/13/2009
REFERENCE NO: 0106

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-2 AND 2-2
X GENERAL NOTES (SH. NO.: C AND D

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: Plan Sheets 2A AND 3

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS:
Sheet 1-2: Added Bid Items 682-2001 AND 682-2003
Sheet 2-2: Revised Due To Shifting
GENERAL NOTES:
Sheet C: Item 682, 4th Paragraph, Removed 2nd Sentence
Sheet D: Revised 1lst Paragraph
PLAN SHEETS 2A AND 3: Revised Due To Above Changes
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PROJECT NH 2009(207)

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
500 |2001 |005 |MOBILIZATION LS 1.000 1
DOLLARS
and CENTS
502 [2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 3.000 2
DLING
DOLLARS
and CENTS
506 [2035 [010 |BIODEGRADABLE EROSION CONTROL LF 20.000 3
LOGS(18")
DOLLARS
and CENTS
682 (2001 [001 |BACK PLATE (121IN) (3 SEC) EA 99.000 4
DOLLARS
and CENTS
682 (2003 [001 |BACK PLATE (121IN) (5 SEC) EA 5.000 5
DOLLARS
and CENTS
682 [2012 |001 |LOUVER (12 IN) (ADJUSTABLE) EA 424.000 6
DOLLARS
and CENTS
682 [2022 |001 |VEH SIG SEC (12 IN) LED (GRN ARW) EA 37.000 7
DOLLARS
and CENTS
682 (2023 [001 |VEH SIG SEC (12 IN) LED (GRN) EA 232.000 8
DOLLARS
and CENTS
682 [2024 |001 |VEH SIG SEC (12IN)LED (YEL ARW) EA 37.000 9
DOLLARS
and CENTS
682 [2025 |001 |VEH SIG SEC (12IN)LED (YEL) EA 232.000 10
DOLLARS
and CENTS




PROJECT NH 2009(207)

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
682 |2027 |001 |VEH SIG SEC (12 IN) LED (RED) EA 236.000 11
DOLLARS
and CENTS
682 |2036 |001 |VEH SIG SEC(12")LED(GRN ARW)(LENS EA 111.000 12
ONLY)
DOLLARS
and CENTS
682 |2037 |001 |VEH SIG SEC(12")LED(GRN)(LENSONLY) EA 994.000 13
DOLLARS
and CENTS
682 |2038 |001 |VEH SIG SEC(12")LED(YEL ARW)(LENS EA 109.000 14
ONLY)
DOLLARS
and CENTS
682 |2039 |001 |VEH SIG SEC(12")LED(YEL)(LENSONLY) EA 1,008.000 15
DOLLARS
and CENTS
682 |2040 |001 |VEH SIG SEC(12")LED(RED ARW)(LENS EA 3.000 16
ONLY)
DOLLARS
and CENTS
682 |2041 |001 |VEH SIG SEC(12")LED(RED)(LENSONLY) EA 995.000 17
DOLLARS
and CENTS
8169 |2001 LED COUNTDOWN PEDESTRIAN SIGNAL EA 717.000 18
MODULE
DOLLARS
and CENTS




Project Number: NH2009(207) Control: 0918-00-150
County: Dallas, etc.
Highway: Various

SW3P RESPONSIBILITIES

TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though are not
limited to, areas used for field offices, equipment and/or material storage, and concrete
or asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and operating the project within the requirements of the CGP for discharging storm water
from the subject project and to notify MS4 permit holders of the intent to discharge storm
water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’'s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and adhering to all requirements of the permit for discharging storm water from the areas
under their operational control. Perform regular inspections, prepare a written report of
deficiencies, and repair deficiencies within the time frame set forth by the permit. File a
Notice of Termination with TCEQ upon completion of the project when the exposed
areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT'’s Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.

General:
The construction, operation and maintenance of the proposed project will be consistent

with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

General Notes Sheet A



Project Number: NH2009(207) Control: 0918-00-150
County: Dallas, etc.

Highway: Various

Use established industry and utility safety practices to erect poles, luminaries, signs or
structures near any overhead or underground utility. Consult with the appropriate utility

company prior to beginning such work.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Perform all electrical work in accordance with the National Electrical Code and Texas
Department of Transportation Specifications.

Submit all shop drawings, working drawings, or other documents which require review
sufficiently in advance of scheduled construction to allow no less than thirty (30)
calendar days for review and response.

Provide the engineer with a daily work schedule of planned work.

Submit pre-letting questions by e-mail, phone or fax as follows:

e-mail: llawson @dot.state.tx.us

phone: (214) 320-6164 .

fax: (214) _320-4492 .

The answers will be submitted in the same format in which they are received. A file
containing these questions and answers will be available for review at the Traffic Signal
Design Office located in the NE Annex at 4777 E. Hwy 80, Mesquite, TX 75150.

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

Provide the Engineer with a copy of all DBE subcontractor agreements prior to
commencing work.

Item 8:
This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1.
Iltem 502:

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes when this requirement is not met.

Erect a Type Il barricade immediately in front of or at each end of all stockpiles that are
less than 30 feet from the edge of any traveled lane. Place one Type 2 Object Marker
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

General Notes Sheet B



Project Number: NH2009(207) Control: 0918-00-150
County: Dallas, etc.
Highway: Various

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Limit lane closures to the hours between 9:00 am and 3:30 pm. Work in other areas of
the project is not restricted to this time frame.

ltem 506:

The Storm Water Pollution Prevention Plan (SW3P) consists of using the following items
as directed:

¢ Biodegradable Erosion Control Logs
This work will be paid for under the respective bid items.

SW3P Maintenance Reports are made every seven calendar days. Make corrections as
soon as possible before the next anticipated rain event or within seven calendar days
after being able to enter the site to work for each BMP. A BMP site being "Too Wet to
Work" is the only acceptable reason for not accomplishing the corrections with the seven
calendar day time limit and should be thoroughly documented on Form 2118. If
maintenance corrections are not made within this time frame then all work will cease,
time charges will continue until SW3P is brought into compliance and is documented on
Form 2118 after TXDOT review.

This in no way releases the contractor of liability for noncompliance.

ltem 682:

Install signal head attachments so that the wiring to each signal head passes from the
mast arm through the attachment hardware to the signal head. Do not leave cable or

wiring exposed.

Provide signal head attachments that allow for adjustment about the horizontal and
vertical axis.

Provide black aluminum signal heads and black aluminum tubing for the following
intersections along US 75:

Hall, Lemmon, Haskell, Fitzhugh, Henderson/Knox, Moticello, McCommas, Mockingbird,
Yale, University, Lovers, Southwestern, Caruth Haven, Northwest Hwy, Northpark, Park,
Walnut Hill, Meadow, Royal and Forest.

Provide the inside of visors with a flat black finish.

General Notes Sheet C



Project Number: NH2009(207) Control: 0918-00-150
County: Dallas, etc.

Highway: Various

For all other intersections, provide aluminum signal heads and aluminum tubing in the
following color: Federal Yellow #13538 of Federal Standard 595. Provide the inside of
visors with a flat black finish. Provide polycarbonate back plates at these intersections
for all traffic signal heads that are being completely replaced.

Provide necessary mounting hardware to insure proper mounting of signal heads.

Mount signal heads level and plumb and aimed as directed.

Where louvers are called for in the plans, install geometrically programmed louvers with
visor and clip to shield the signal displays.

Provide submittal literature for all traffic signal equipment before installation.

Notify the District Signal Maintenance Office at (214)320-6682 and Construction Office
at (214)320-6694 one week before beginning any work involving traffic signals.

Signal head lens and housing removal will not be paid for as a separate bid item but will

be considered subsidiary to this item. Salvaged material becomes the property of the
contractor.

General Notes Sheet D
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